STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 05/ 13/ 04 I'N SAN DI EGO COUNTY | N SAN DI EGO AT
CONTRACT NUMBER 11- 260904 THE OTAY MESA NORTHBOUND CARGO
LOCATI ON 11-SD-905-11.9 BORDER CROSSI NG

MODI FY AND W DEN CONNECTCR ROAD

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB4N

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 18/ 04
CONTRACT CODE 'E '
53 CONTRACT | TEMS

FEDERAL Al D HPD-A905-(014)E

TOTAL NUMBER OF WORKI NG DAYS 125

PERCENT UNDER EST 7.75

858 587-3600
00750542
FAX 858 453-6034

760 727-9767
00772589
FAX 760 727-9803

858 874-5011
00097352
FAX 858 268-5126

760 731-7521

NUMBER OF Bl DDERS 4 ENG NEERS EST 485, 000. 00 AMOUNT UNDER 37,591. 00
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 447, 409. 00 2 HAZARD CONSTRUCTI ON COVPANY
P O BOX 229000
SAN DI EGO CA 92192-9000
2 448, 762. 00 1 F C 1 CONSTRUCTORS | NC
2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831
3 498, 775. 77 4 HANSON SJH CONSTRUCTI ON
P O BOX 639069
SAN DIEGO CA 92163-9069
4 523, 757. 00 3 R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003- 1577

00749529
FAX 760 731-7501



11- 260904 Bl D245

11-SD-905-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 13/ 04 05/ 18/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE COVPANY RECONSTRUCT CHAI N LI NK FENCE
CI TY OF | NDUSTRY CA
H GH LI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
MARI NA LANDSCAPE | NC LANDSCAPI NG AND | RRI GATI ON
ANAHEI M CA
PAYCO SPECI ALTI ES | NC STRI PI NG AND MARKI NG

CHULA VI STA CA

STATEW DE SAFETY AND SI GNS | NC ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS
PONAY CA



11- 260904 Bl D245

11-SD-905-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 13/ 04 05/ 18/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B C CONSTRUCTI ON COVPANY | NC ASPHALT PAVI NG AND RELATED ( PARTI AL)
SAN DI EGO CA
ACE FENCE COVPANY FENCI NG AND RELATED ( PARTI AL)
CITY OF | NDUSTRY CA
MARI NA LANDSCAPE | RRI GATI ON, LANDSCAPI NG AND RELATED ( PARTI AL)
SAN MARCOS CA
PAYCO SPECI ALTI ES | NC MARKI NG, STRI PI NG, ROADSI DE SI GNS AND RELATED ( PARTI AL)
CHULA VI STA CA
PENHALL COVPANY SAW SEAL PAVEMENT JO NTS AND RELATED ( PARTI AL)
SAN DI EGO CA
SELECT ELECTRI C ELECTRI CAL AND RELATED ( PARTI AL)
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
PONAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COVPANY FENCI NG
CITY OF I NDUSTRY CA
COFFVAN SPECI ALTI ES | NC SEAL JO NTS AND CONCRETE PAVEMENT
SAN DI EGO CA
MARI NA LANDSCAPE | NC | RRI GATI ON AND PLANTI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE



11- 260904 Bl D245

11-SD-905-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 13/ 04 05/ 18/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PAYCO SPECI ALTI ES STRI PI NG MARKI NG AND CONSTRUCTI ON AREA SI GNS
CHULA VI STA CA
PRO CAST PRODUCTS CONCRETE BARRI ER
H GHLAND CA
SELECT ELECTRI C ELECTRI CAL FACI LI TI ES
SPRI NG VALLEY CA
WALTER H BARBEE AND SONS CONCRETE STRUCTURES AND WET UTI LI TI ES
LA MESA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY FENCI NG
I NDUSTRY CA
CALMEX ENG NEERI NG ASPHALT CONCRETE
RI VERSI DE CA
J C SUPPLY REI NFORCEMENT
POVMONA  CA
MARI NA LANDSCAPI NG LANDSCAPI NG
ANAHEI M CA
PACI FI C ELECTRI C ELECTRI CAL
BELL GARDENS CA
PAYCO SPECI ALTI ES STRI PI NG AND CONSTRUCTI ON AREA S| GNS

CHULA VI STA CA



11- 260904

11- SD-905- 1
05/ 13/ 04
| TEM | TEM
NO, CODE
1 071325
2 (S) 074017
3 074020
4 032835
5 (S) 074023
6 074028
7 074032
8 032836
9 (S) 120090
10 (S) 120120
11 (S) 120165
12 150206
13 032837
14 150607
15 150620
16 (S) 150717
17 150742
18 150805
19 150820
20 151274
21 (S) 151540
22 152320
23 152390
24 153210
25 155006
26 032838
27 158101
28 160101
29 190101
30 (S) 032839
31 (S) 204031
32 (S) 032840
33 (S) 208000
34 (S) 208910
35 260201

CONTRACT

TEMPORARY FENCE ( TYPE ESA)
PREPARE WATER POLLUTI ON CONTROL
PROGRAM

WATER POLLUTI ON CONTROL

SWEEPER

TEMPORARY EROSI ON CONTROL
TEMPORARY FI BER ROLL

TEMPORARY CONCRETE WASHOUT FACI LI TY
TEMPORARY DRAI NAGE | NLET PROTECTI ON
(TYPE 3B)

CONSTRUCTI ON AREA SI GNS

TYPE |11 BARRI CADE

CHANNELI ZER ( SURFACE MOUNTED)
ABANDON CULVERT

REMOVE FENCE ( PRI MARY)

REMOVE FENCE ( TYPE W

REMOVE GATE

REMOVE TRAFFI C STRI PE AND PAVEMENT
MARKI NG

REMOVE ROADSI DE SI GN

REMOVE CULVERT

REMOVE | NLET

SALVAGE CONCRETE BARRI ER ( TYPE K)
RECONSTRUCT CHAI N LI NK FENCE
RESET ROADSI DE SI GN

RELOCATE ROADSI DE Sl GN

REMOVE CONCRETE

CAP RI SER

REMOVE BOLLARD

SALVAGE CRASH CUSHI ON MODULES
CLEARI NG AND GRUBBI NG

ROADWAY EXCAVATI ON

PEA GRAVEL

TRANSPLANT PALM TREE

TRANSPLANT PALM TREE ESTABLI SHVENT
| RRI GATI ON SYSTEM

EXTEND 250 MM CONDUI T

CLASS 2 AGGREGATE BASE

PROPOSAL

OF

5;2

PR=RT6

WFERSTE==T=F SE==<=TT,

R P PRST=S

ESTI MATED
QUANTI TY

320
LUWVP SUM

LUWVP SUM
1

200

24

1

7

LUMP SUM
6

9

24

6

24

2

29

2
12
2
170
66
1

2
30
1

3
11
LUMP SUM

1, 210
600

2

LUWP SUM
LUMP SUM
9

500

1, 500.
6, 000.
3, 000.
300.
47.

Bl D245
PAGE 5
05/ 18/ 04
AMOUNT
00 1, 920.
00* 2, 000.
00* 6, 000.
.00 13, 000.
.00 1, 600.
.00 1,128.
.00 8, 000.
.00 2,520.
. 00* 2, 000.
.00 1, 740.
.00 900.
.00 4, 560.
.00 1, 680.
.00 4, 080.
.00 720.
.00 1, 392.
.00 680.
.00 2, 280.
.00 2, 200.
.00 3, 570.
.00 7, 260.
.00 320.
.00 640.
.00 6, 300.
.00 1, 020.
.00 570.
.00 660.
00* 2, 600.
.00 47, 190.
.00 6, 600.
00 3, 000.
00* 6, 000.
00* 3, 000.
00 2, 700.
00 23, 500.

00
00

00
00
00
00
00
00

00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00



11- 260904 Bl D245

11-SD-905-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 13/ 04 05/ 18/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 390108 ASPHALT CONCRETE BASE ( TYPE A) TONN 470 74.00 34, 780. 00
37 401000 CONCRETE PAVEMENT VB 330 363. 00 119, 790. 00
38 404092 SEAL PAVEMENT JO NT M 550 21.00 11, 550. 00
39 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 320 27.00 8, 640. 00
40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 2,200. 00 13, 200. 00
41 566011 ROADSI DE SI GN - ONE POST EA 1 460. 00 460. 00
42 650069 450 MM REI NFORCED CONCRETE PI PE M 23 400. 00 9, 200. 00
43 703233 GRATED LI NE DRAI N M 6 900. 00 5, 400. 00
44 731501 M NOR CONCRETE ( CURB) VB 20 690. 00 13, 800. 00
45 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 433 5. 00 2,165. 00
46 820130 OCBJECT MARKER EA 2 80. 00 160. 00
47 032841 METAL BOLLARD EA 3 340. 00 1, 020. 00
48 833080 CONCRETE BARRI ER ( TYPE K) M 240 100. 00 24,000. 00
49 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 7 82. 00 574.00
50 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 920 3. 00 2,760. 00
51 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 320 4.00 1, 280. 00
52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 10. 00 1, 300. 00
53 991040 ELECTRI CAL FACILITY LS LUWVP SUM 24, 000. 00* 24, 000. 00

TOTAL 447, 409. 00
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11- 260904

11-SD-905-1

05/ 13/ 04

. 00*
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00

500.
12000.
3000.
1000.
600.
5000.
7000.
2000.
600.
450.
2400.
960.
1920.
1000.
1160.
600.
3600.
3600.
3400.
5940.
300.
600.
6000.
1500.
900.
1100.
500.
65340.
9000.
5200.
3200.
5500.
3150.
40000.
47000.
106920.
3300.
2880.

SUMMARY

OF

REMA/

500.
50820.
9300.
2440.
22858.
2325.
1980.
34000.
34310.
150150.
4262.
5312.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

20. 00 6400
1, 000. 00~ 1000
3, 500. 00* 3500
15, 000. 00 15000
10. 00 2000
25.00 600
1, 500. 00 1500
500. 00 3500
3, 500. 00* 3500
75. 00 450
60. 00 540
150. 00 3600
160. 00 960
85. 00 2040
750. 00 1500
35. 00 1015
300. 00 600
200. 00 2400
1, 000. 00 2000
35. 00 5950
82. 00 5412
180. 00 180
170. 00 340
300. 00 9000
300. 00 300
400. 00 1200
175. 00 1925
5, 000. 00* 5000.
60. 00 72600
15. 00 9000.
1, 100. 00 2200
4,600. 00* 4600.
2,500. 00* 2500.
2, 000. 00 18000.
65. 00 32500
90. 00 42300
440. 00 145200
50. 00 27500
50. 00 16000

Bl D245
PAGE 7
05/ 18/ 04



11- 260904 Bl D245

11-SD-905-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 13/ 04 05/ 18/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 1, 800. 00 10800. 00 2, 365. 00 14190. 00 750. 00 4500. 00
41 400. 00 400. 00 370. 00 370. 00 180. 00 180. 00
42 300. 00 6900. 00 695. 00 15985. 00 400. 00 9200. 00
43 500. 00 3000. 00 640. 00 3840. 00 500. 00 3000. 00
44 600. 00 12000. 00 595. 00 11900. 00 135. 00 2700. 00
45 4.00 1732. 00 5.55 2403. 15 5.00 2165. 00
46 60. 00 120. 00 61. 00 122. 00 100. 00 200. 00
47 600. 00 1800. 00 170. 00 510. 00 850. 00 2550. 00
48 100. 00 24000. 00 89. 00 21360. 00 85. 00 20400. 00
49 60. 00 420. 00 66. 50 465. 50 60. 00 420. 00
50 3.00 2760. 00 2.85 2622. 00 3.00 2760. 00
51 3. 00 960. 00 3.30 1056. 00 3. 00 960. 00
52 7.00 910. 00 7.75 1007. 50 7.00 910. 00
53 20, 000. 00* 20000. 00 25, 500. 00* 25500. 00 20, 000. 00* 20000. 00

TOT 448, 762. 00 498, 775. 77 523, 757. 00



